

CATHERINE D. ROBINSON
MAYOR

JOHN ROGERS
VICE-MAYOR

DAN DAVIS
CITY MANAGER



COMMISSIONERS:

ELBERT TUCKER

BILL BAXLEY

JOHN SOWELL

DATE: November 9, 2017

TO: ALL BIDDERS

FROM: Stella Gurnee, Finance Director

RE: Addendum #1 for RFP 2017-06 BOOE STREET PARK CONSTRUCTION SERVICES

This addendum is being issued to provide all prospective proposers with answers to questions and clarifications of the bid document and project:

Pre-Bid meeting meetings including questions and answers are attached to this addendum.

The following questions were received after the Pre-Bid meeting, responses are shown below with questions.

1. What size dome climber is the City looking for?
4ft high X 8ft diameter is contained in the bid package along with a picture. At least this big.
2. Are there any more drawings available?
No, the only drawing is included in bid package

In all other respects, except as specifically stated herein, the subject RFP remains unchanged.

END OF ADDENDUM #1

Booe Street Park
Pre-Bid on Site Meeting
November 3, 2017

Note: Of this 120 day contract period total. Allowing 30 days for ordering and delivery of materials and then 90 days would be allowed for construction activities on-site for a total of 120 days for full project / contract completion.

Present:

Fred Griffith	City of Bunnell	City Engineer	fgriffith@bunnellcity.us
Perry Mitrano	City of Bunnell	Public Works Director	pmitrano@bunnellcity.us
Chet Turner	City of Bunnell	Crew Chief	cturner@bunnellcity.us
Jimmy Peacock	Playmore	Project Manager	jimmyp@playmoreonline.com
Nicole Peacock	Playmore	Project Manager	nicolep@playmoreonline.com
Ben Andrews	Anglin Construction		ben@anglin.efcoxml.com
Mounir Khabazeh	Saboungi Construction, Inc.	Project Manager	FLDBGC@aim.com
Karen Fair	City of Bunnell		kfair@bunnellcity.us

Fred Griffith explained the layout and the steps the City will take to prep the site. The City will trim and clear trees, remove the existing fence and will be putting in culvert pipe.

Questions/Comments

1. Section 3 – Scope of Work/Specifications item #9: *“Safety Mulch: As required by law. Mulch to be under Swing Set, Playset and Spring Riders and Dome Climber, installed approximately 4inches deep.”*
****SAFETY MULCH MUST COMPLY WITH ASTM STANDARDS**** May require a change in depth.
2. Will the City be purchasing the equipment?
 No, THIS INVITATION TO BID(ITB) IS FOR THE PROVISION AND ASSEMBLY AND/OR INSTALLATION OF PARK AMENITIES ACCORDING TO AN APPROVED GRANT APPLICATION AND SITE PLAN.
3. Is this a CDBG project? Is there a “wage” decision involved?
 No, it is a Florida Recreational Development Assistance Program (FRDAP) project. this is not a Davis-Bacon wage project
4. What is the dollar amount awarded?
 \$50,000
5. Has the City budgeted any additional funds?
 No.
6. Can “play” equipment be substituted?
 Yes, Bidders may offer alternatives that adhere to a comparable standard of quality as accepted by the City at its sole discretion.
7. Can the 90 days for completion be extended?
 Fred Griffith, City Engineer agreed to a 120-day period with **90** days for construction.

The City of Bunnell is an Equal Opportunity Service Provider.

Booe Street Park
Pre-Bid on Site Meeting
November 3, 2017

Griffith suggests if contractor has items to be stored at the site, that the fence be installed first to deter any vandalism.

Perry Mitrano said that any equipment or materials could be held at the Public Utilities Facility on Tolman Rd. although the City would not be able to move the stored items to the construction site.

The City of Bunnell is an Equal Opportunity Service Provider.

Post Office Box 756 • Bunnell, Florida 32110-0756 • 386-437-7500 • Fax 386-437-7503
www.bunnellcity.us